COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 04/12/12
PAGE : 001 -1

LETTING NO. : 20120412 CONTRACT ID : C15042 COUNTIES : ALAMOSA R10 GRANDE
LETTING DATE : 04/12/12 REGION : 5
LETTING TIME : 10:00 AM CONTRACT TIME : 170 WORK DAYS

TERRAIN - PLAINS PROJECT(S) : NH 1602-105

CONTRACT DESCRIPTION :

PROJECT NUMBER: NH 1602-105

LOCATED FROM THE ALAMOSA/MONTE VISTA COUNTYLINE ROAD 6E TO
THE INTERSECTION AT COUNTY ROAD 103 ON US 160

THIS PROJECT WILL CONSIST OF CONSTRUCTING A WIDENED ROADWAY
TEMPLATE CONSISITING OF 4 - 12" LANES AND A 16" MEDIAN PLUS
SHOULDERS; AND PAVING WITH 4" HMA.

TOTAL % OF % OF
RANK VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 5,936,924.00 101.3077% 100.0000%
1 027A APC SOUTHERN CONSTRUCTION COMPANY, LLC $ 5,860,288.16 100.0000% 98.7092%
2 005A A & S CONSTRUCTION CO. $ 6,587,965.30 112.4171% 110.9660%
3 091A ELAM CONSTRUCTION INCORPORATED $ 6,593,999.12 112.5200% 111.0676%
IC 0) -EST- IC 1) 027A IC 2 ) 005A
|ENGINEER®S ESTIMATE |APC SOUTHERN CONSTRUCTION]JA & S CONSTRUCTION CO.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ S
SECTION 0001 ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S | 5000.0000 5000.00] 18810.1400 18810.14] 15000.0000 15000.00
202-00001 Rem Structure 2.000 EACH] 2000.0000 4000.00] 5073.8200 10147 .64] 10000.0000 20000.00
202-00090 Rem Delineator 176.000 EACH] 10.0000 1760.00] 5.0700 892.32] 7 .0000 1232.00
202-00250 Rem Pavement Marking 1400.000 SF | 1.0000 1400.00] 3.1500 4410.00] 1.9000 2660.00
202-00810 Rem Ground Sign 9.000 EACH] 80.0000 720.00] 152.2100 1369.89] 166.0000 1494 .00
202-01000 Rem Fence 15840.000 LF | 0.5000 7920.00] 0.5000 7920.00] 0.6000 9504.00
203-00100 Muck Excav 1000.000 CY | 15.0000 15000.00] 8.7900 8790.00] 9.0000 9000.00
203-01100 Proof Rolling 100.000 HOUR] 50.0000 5000.00] 102.8300 10283.00] 90.0000 9000.00
203-01140 Rolling 50.000 HOUR] 120.0000 6000.00] 114.1500 5707 .50] 80.0000 4000.00
203-01500 Blading 100.000 HOUR] 130.0000 13000.00] 131.1300 13113.00] 120.0000 12000.00
203-01597 Potholing 80.000 HOUR] 240.0000 19200.00] 136.9900 10959.20] 60.0000 4800.00
206-00000 Str Excav 32.000 CY | 30.0000 960.00] 101.4800 3247 .36] 10.0000 320.00
206-00100 Str Bkfl (CL 1) 22.000 CY | 40.0000 880.00] 101.4800 2232.56] 10.0000 220.00
207-00205 Topsoil 7041.000 CY | 8.0000 56328.00] 15.1100 106389.51] 6.5000 45766 .50
208-00005 Erosion Log 4860.000 LF | 6.0000 29160.00] 4.2100 20460.60] 4.6000 22356.00
208-00020 Silt Fence 20450.000 LF | 1.5000 30675.00] 0.9800 20041.00] 1.0700 21881.50
208-00045 Conc Washout Str 2.000 EACH] 800.0000 1600.00] 507 .3800 1014.76] 10.0000 20.00
208-00070 Vehicle Tracking Pad 3.000 EACH] 1200.0000 3600.00] 1014.7600 3044 .28] 700.0000 2100.00
208-00103 Removal and Disposal of Se 40.000 HOUR] 50.0000 2000.00] 32.4700 1298.80] 34.0000 1360.00
208-00105 Removal and Disposal of Se 40.000 HOUR] 70.0000 2800.00] 70.0200 2800.80] 74 .0000 2960.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 04/12/12
PAGE : 001 -2
TABULATION OF BIDS

LETTING NO. : 20120412 CONTRACT ID : C15042 COUNTIES : ALAMOSA R10 GRANDE
LETTING DATE : 04/12/12 REGION : 5
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 027A IC 2 ) 005A

|ENGINEER"S ESTIMATE |APC SOUTHERN CONSTRUCTION]JA & S CONSTRUCTION CO.

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00106 Sweeping (Sediment Removal 10.000 HOUR] 100.0000 1000.00] 152.2100 1522.10] 140.0000 1400.00
208-00107 Rem Trash 5.000 HOUR] 25.0000 125.00] 55.7000 278.50] 50.0000 250.00
208-00206 Erosion Control Supervisor 170.000 DAY | 100.0000 17000.00] 59.6900 10147 .30] 62.0000 10540.00
209-00600 Dust Palliative (Mg Cl) 148003.000 GAL | 1.0000 148003.00] 0.7800 115442 .34 0.1000 14800.30
210-00011 Res Mailbox Str (Ty 1) 3.000 EACH] 200.0000 600.00] 405.9100 1217.73] 441 .0000 1323.00
210-00013 Res Mailbox Str (Ty 3) 1.000 EACH] 240.0000 240.00] 431.2700 431.27] 469.0000 469.00
210-00810 Res Ground Sign 33.000 EACH] 100.0000 3300.00] 202.9500 6697 .35] 221.0000 7293.00
212-00006 Seeding (Native) 20.000 ACRE] 500.0000 10000.00] 471.5100 9430.20] 512.0000 10240.00
212-00032 Soil Conditioning 20.000 ACRE] 1000.0000 20000.00] 1978.7900 39575.80] 2138.0000 42760.00
213-00004 Mulching (Weed Free Straw) 20.000 ACRE] 500.0000 10000.00] 629.1500 12583.00] 684 .0000 13680.00
213-00061 Mullch Tackifier 4000.000 LB | 1.5000 6000.00] 2.2800 9120.00] 2.4800 9920.00
216-00041 Soil Reten Blanket (S/C) 100.000 sy | 1.4000 140.00] 2.4900 249._00] 2.7000 270.00
217-00020 Herbicide Treatment 10.000 HOUR] 80.0000 800.00] 121.7700 1217.70] 125.0000 1250.00
304-02005 ABC (CL 2) 42679.000 CY | 10.0000 426790.00] 18.9100 807059.89] 26.0000 1109654.00
304-06007 ABC (CL 6) 17652.000 CY | 21.0000 370692.00] 21.7600 384107.52] 30.0000 529560.00
304-09014 ABC (Spec) 45.000 TON | 40.0000 1800.00] 101.4800 4566.60] 50.0000 2250.00
310-00608 Full Depth Reclam. of HMA 114232.000 SY | 2.5000 285580.00] 1.6500 188482.80] 2.8000 319849.60
403-00721 HMA (Patching) (Asph) 100.000 SY | 90.0000 9000.00] 45.6600 4566.00] 40.0000 4000.00
403-34721 HMA (Gr SX) (75) (PG 58-28 19763.000 TON | 71.0000 1403173.00] 67.0800 1325702.04] 73.0000 1442699.00
403-34731 HMA (Gr SX) (75) (PG 58-34 19989.000 TON | 78.0000 1559142.00] 76.6600 1532356.74] 83.0000 1659087.00
411-10255 Emul Asph (SS) 17966.000 GAL | 2.5000 44915._00] 2.7500 49406 .50] 1.0000 17966.00
411-10300 Emul Asph (Prime Coat) 9200.000 GAL | 2.3000 21160.00] 3.0400 27968.00] 6.0000 55200.00
506-01020 Geogrid Reinforce 149000.000 SY | 3.7500 558750.00] 1.3000 193700.00] 0.9300 138570.00
607-00005 End Post 20.000 EACH] 200.0000 4000.00] 147.1400 2942 .80] 160.0000 3200.00
607-00010 Corner and Line Br Post 40.000 EACH] 200.0000 8000.00] 170.4800 6819.20] 186.0000 7440.00
607-01000 Fence BW MP 15840.000 LF | 1.5000 23760.00] 1.0700 16948.80] 1.1600 18374.40
607-11525 Fence (Plastic) 400.000 LF | 2.5000 1000.00] 2.5400 1016.00] 2.7600 1104.00
607-60116 16 Ft Gate 3.000 EACH] 500.0000 1500.00] 695.1100 2085.33] 755.0000 2265.00
612-00001 Delin (Ty I) 250.000 EACH] 23.0000 5750.00] 23.3400 5835.00] 25.0000 6250.00
612-00002 Delin (Ty 11) 20.000 EACH] 25.0000 500.00] 24 .3500 487.00] 26.0000 520.00
612-00003 Delin (Ty 111) 10.000 EACH] 29.0000 290.00] 25.3700 253.70] 27.0000 270.00
614-00011 Sign Panel (CL I) 67.000 SF | 15.0000 1005.00] 15.2200 1019.74] 17.0000 1139.00
614-00012 Sign Panel (CL I11) 84._.000 SF | 19.0000 1596.00] 17.2500 1449 ._00]| 19.0000 1596.00
614-00035 Sign Panel (Spec) 18.000 SF | 165.0000 2970.00] 21.3100 383.58] 23.0000 414.00
614-01512 Steel Sign Supp (2-1In Rd)( 148.000 LF | 15.0000 2220.00] 9.1300 1351.24] 12.0000 1776.00
614-01522 Steel Sign Supp (2-1n Rd)( 26.000 EACH] 23.0000 598.00] 50.7400 1319.24] 55.0000 1430.00
614-01585 Steel Sign Supp (2-1/2 In 140.000 LF | 25.0000 3500.00] 22.3200 3124 .80] 25.0000 3500.00
614-01588 Steel Sign Supp (2-1/2 In 28.000 EACH] 250.0000 7000.00] 223.2500 6251.00] 243.0000 6804 .00
620-00002 Field Office (CL 2) 1.000 EACH] 11000.0000 11000.00] 20295.2800 20295.28] 10000.0000 10000.00
620-00012 Field Lab (CL 2) 1.000 EACH] 12000.0000 12000.00] 20295.2800 20295.28] 17000.0000 17000.00

620-00020 Sanitary Facility 1.000 EACH] 2000.0000 2000.00] 3044 .2900 3044 .29] 3000.0000 3000.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 04/12/12
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TABULATION OF BIDS

LETTING NO. : 20120412 CONTRACT ID : C15042 COUNTIES : ALAMOSA R10 GRANDE
LETTING DATE : 04/12/12 REGION : 5
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 027A IC 2 ) 005A

|ENGINEER"S ESTIMATE |APC SOUTHERN CONSTRUCTION]JA & S CONSTRUCTION CO.

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
625-00000 Const Surveying 1.000 L S| 70000.0000 70000.00] 56319.4100 56319.41] 60000.0000 60000.00
626-00000 Mobilization 1.000 L S | 300000.0000 300000.00] 366000.0000 366000.00] 486000.0000 486000.00
627-00001 Pvmt Mkg Paint 1044.000 GAL | 35.0000 36540.00] 25.3700 26486 .28] 38.0000 39672.00
627-00005 Epoxy Pvmt Mkg 507.000 GAL | 80.0000 40560.00] 62.9200 31900.44] 76.0000 38532.00
627-30324 Preform Plastic Pvmt Mkg ( 1322.000 SF | 25.0000 33050.00] 13.7000 18111.40] 20.0000 26440.00
627-30329 Preform Plastic Pvmt Mkg ( 386.000 SF | 12.0000 4632.00] 10.4000 4014 .40] 13.0000 5018.00
630-00000 Flagging 7000.000 HOUR] 21.0000 147000.00] 20.3000 142100.00] 19.0000 133000.00
630-00007 Traf Ctrl Inspection 80.000 DAY | 90.0000 7200.00] 91.3300 7306.40] 103.0000 8240.00
630-00012 Traf Ctrl Mgmt 170.000 DAY | 500.0000 85000.00] 583.4900 99193.30] 502.0000 85340.00
630-80001 Flash Beacon (Port) 2.000 EACH] 300.0000 600.00] 456.6400 913.28] 1200.0000 2400.00
630-80341 Const Traf Sign (A) 40.000 EACH] 20.0000 800.00] 40.5900 1623.60] 9.5000 380.00
630-80342 Const Traf Sign (B) 80.000 EACH] 30.0000 2400.00] 50.7400 4059.20] 11.0000 880.00
630-80343 Const Traf Sign (C) 16.000 EACH] 40.0000 640.00] 60.8900 974 .24] 11.0000 176.00
630-80355 Port Mesg Panel 2.000 EACH] 2500.0000 5000.00] 5073.8200 10147 .64] 11000.0000 22000.00
630-80357 Flash Arrow Panel (B Ty) 2.000 EACH] 500.0000 1000.00] 761.0700 1522.14] 5200.0000 10400.00
630-80360 Drum Channel Dev 500.000 EACH] 10.0000 5000.00] 20.3000 10150.00] 6.0000 3000.00
630-80363 Drum Channel Dev (Light) ( 50.000 EACH] 12.0000 600.00] 40.5900 2029.50] 12.0000 600.00
630-80380 Traffic Cone 200.000 EACH] 5.0000 1000.00] 6.0900 1218.00] 2.0000 400.00
630-80510 Mobile Pvmt Mkg Zone 1.000 L S| 2000.0000 2000.00] 2536.9100 2536.91] 700.0000 700.00

| | |
SECTION TOTALS | $ 5,936,924.00] $ 5,860,288.16]| $ 6,587,965.30
------------------------------------------------------ e

|

CONTRACT TOTALS $ 5,936,924.00] $ 5,860,288.16] $ 6,587,965.30




COLORADO DEPARTMENT OF TRANSPORTATION DATE : 04/12/12
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TABULATION OF BIDS

LETTING NO. : 20120412 CONTRACT 1D : C15042 COUNTIES : ALAMOSA R10 GRANDE
LETTING DATE : 04/12/12 REGION : 5
LETTING TIME : 10:00 AM
IC 3 ) 091A |
|ELAM CONSTRUCTION, INC. |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
SECTION 0001  ROADWAY | |
| |
201-00000 Clear and Grub 1.000 L S | 5697.7500 5697.75]
202-00001 Rem Structure 2.000 EACH] 3900.0000 7800.00]
202-00090 Rem Delineator 176.000 EACH] 5.2200 918.72]
202-00250 Rem Pavement Marking 1400.000 SF | 3.5000 4900.00]
202-00810 Rem Ground Sign 9.000 EACH] 165.0000 1485.00]
202-01000 Rem Fence 15840.000 LF | 0.5500 8712.00]
203-00100 Muck Excav 1000.000 cY | 12.5000 12500.00]
203-01100 Proof Rolling 100.000 HOUR] 78.0000 7800.00]
203-01140 Rolling 50.000 HOUR] 90.0000 4500.00]
203-01500 Blading 100.000 HOUR] 115.0000 11500.00]
203-01597 Potholing 80.000 HOUR] 225.0000 18000.00]
206-00000 Str Excav 32.000 CY | 20.0000 640.00]
206-00100 Str Bkfl (CL 1) 22.000 CcY | 70.0000 1540.00]
207-00205 Topsoil 7041.000 CY | 9.2500 65129.25]
208-00005 Erosion Log 4860.000 LF | 3.7700 18322.20]
208-00020 Silt Fence 20450.000 LF | 1.1000 22495.00]
208-00045 Conc Washout Str 2.000 EACH] 2150.0000 4300.00]
208-00070 Vehicle Tracking Pad 3.000 EACH] 2375.0000 7125.00]
208-00103 Removal and Disposal of Se 40.000 HOUR] 50.0000 2000.00]
208-00105 Removal and Disposal of Se 40.000 HOUR] 150.0000 6000.00]
208-00106 Sweeping (Sediment Removal 10.000 HOUR] 240000 240.00]
208-00107 Rem Trash 5.000 HOUR] 95.0000 475.00]
208-00206 Erosion Control Supervisor 170.000 DAY | 170.0000 28900.00]
209-00600 Dust Palliative (Mg CI) 148003.000 GAL | 0.8000 118402.40]
210-00011 Res Mailbox Str (Ty 1) 3.000 EACH] 435.0000 1305.00]
210-00013 Res Mailbox Str (Ty 3) 1.000 EACH] 460.0000 460.00]
210-00810 Res Ground Sign 33.000 EACH] 220.0000 7260.00]
212-00006 Seeding (Native) 20.000 ACRE] 515.0000 10300.00]
212-00032 Soil Conditioning 20.000 ACRE] 3300.0000 66000.00]
213-00004 Mulching (Weed Free Straw) 20.000 ACRE] 690.0000 13800.00]
213-00061 Mulch Tackifier 4000.000 LB | 2.7500 11000.00]
216-00041 Soil Reten Blanket (S/C) 100.000 Sy | 3.2500 325.00]
217-00020 Herbicide Treatment 10.000 HOUR] 135.0000 1350.00]
304-02005 ABC (CL 2) 42679.000 CY | 21.0000 896259.00]
304-06007 ABC (CL 6) 17652.000 CY | 28.0000 494256.00]
304-09014 ABC (Spec) 45.000 TON | 130.0000 5850.00]
310-00608 Full Depth Reclam. of HMA 114232.000 SY | 1.5000 171348.00]
403-00721 HMA (Patching) (Asph) 100.000 Sy | 25.0000 2500.00]
403-34721 HMA (Gr SX) (75) (PG 58-28 19763.000 TON | 79.0000 1561277.00]



COLORADO DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

LETTING NO. : 20120412 CONTRACT ID : C15042
LETTING DATE : 04/12/12 REGION -5
LETTING TIME : 10:00 AM
IC 3 ) 091A |
|ELAM CONSTRUCTION, INC. |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
403-34731 HMA (Gr SX) (75) (PG 58-34 19989.000 TON | 91.5000 1828993.50]
411-10255 Emul Asph (SS) 17966.000 GAL | 2.5000 44915._00]
411-10300 Emul Asph (Prime Coat) 9200.000 GAL | 3.4000 31280.00]
506-01020 Geogrid Reinforce 149000.000 SY | 1.1500 171350.00]
607-00005 End Post 20.000 EACH] 160.0000 3200.00]
607-00010 Corner and Line Br Post 40.000 EACH] 190.0000 7600.00]
607-01000 Fence BW MP 15840.000 LF | 1.1500 18216.00]
607-11525 Fence (Plastic) 400.000 LF 2.8000 1120.00]
607-60116 16 Ft Gate 3.000 EACH] 760.0000 2280.00]
612-00001 Delin (Ty 1) 250.000 EACH] 25.0000 6250.00]
612-00002 Delin (Ty 11) 20.000 EACH] 26.0000 520.00]
612-00003 Delin (Ty 111) 10.000 EACH] 27.0000 270.00]
614-00011 Sign Panel (CL 1) 67.000 SF | 16.5000 1105.50]
614-00012 Sign Panel (CL I11) 84.000 SF | 18.5000 1554 ._00]
614-00035 Sign Panel (Spec) 18.000 SF | 22.8000 410.40]
614-01512 Steel Sign Supp (2-1n Rd)( 148.000 LF | 9.8000 1450.40]
614-01522 Steel Sign Supp (2-1n Rd)( 26.000 EACH] 55.0000 1430.00]
614-01585 Steel Sign Supp (2-1/2 In 140.000 LF | 24 .0000 3360.00]
614-01588 Steel Sign Supp (2-1/2 In 28.000 EACH] 240.0000 6720.00]
620-00002 Field Office (CL 2) 1.000 EACH] 20750.0000 20750.00]
620-00012 Field Lab (CL 2) 1.000 EACH] 28250.0000 28250.00]
620-00020 Sanitary Facility 1.000 EACH] 7500.0000 7500.00]
625-00000 Const Surveying 1.000 L S| 54450.0000 54450.00]
626-00000 Mobilization 1.000 L S | 360200.0000 360200.00]
627-00001 Pvmt Mkg Paint 1044.000 GAL | 27.5000 28710.00]
627-00005 Epoxy Pvmt Mkg 507.000 GAL | 68.0000 34476 .00]
627-30324 Preform Plastic Pvmt Mkg ( 1322.000 SF | 15.0000 19830.00]
627-30329 Preform Plastic Pvmt Mkg ( 386.000 SF | 11.0000 4246 .00]
630-00000 Flagging 7000.000 HOUR] 21.2500 148750.00]
630-00007 Traf Ctrl Inspection 80.000 DAY | 98.0000 7840.00]
630-00012 Traf Ctrl Mgmt 170.000 DAY | 625.0000 106250.00]
630-80001 Flash Beacon (Port) 2.000 EACH] 490.0000 980.00]
630-80341 Const Traf Sign (A) 40.000 EACH] 45.0000 1800.00]
630-80342 Const Traf Sign (B) 80.000 EACH] 55.0000 4400.00]
630-80343 Const Traf Sign (C) 16.000 EACH] 65.0000 1040.00]
630-80355 Port Mesg Panel 2.000 EACH] 5450.0000 10900.00]
630-80357 Flash Arrow Panel (B Ty) 2.000 EACH] 815.0000 1630.00]
630-80360 Drum Channel Dev 500.000 EACH] 22.0000 11000.00]
630-80363 Drum Channel Dev (Light) ( 50.000 EACH] 45.0000 2250.00]
630-80380 Traffic Cone 200.000 EACH] 6.5000 1300.00]
630-80510 Mobile Pvmt Mkg Zone 1.000 L S 2750.0000 2750.00]

SECTION TOTALS

|
$ 6,593,999.12|

COUNTIES :

ALAMOSA

DATE : 04/12/12
PAGE : 001 -5
R10 GRANDE
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( 3) 091A I
ELAM CONSTRUCTION, INC. |

|

| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT ]

+

|

CONTRACT TOTALS $ 6,593,999.12|




